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April 24, 1959

25X1

Dear Andy:

During vour last visit you stated that you planned to have manufactured a
laccording to the specifications and drawings given 25X1
in our Technical Report No. 6 on Project No, A-077, This is &’ proposal
under trnjuumﬁcmaral Services contract to measure and give noise
ratings The tests will consist of measurements of 25X1
velocity and noise analyges leading to estimated acoustic ranges 25X1

similar to those furnished previously. It is expected that the work can be
done in about one month from the receipt of the weapon,

The cost estimate is:

Salaries (10 man-days at $40/day avg.) $400,
Overhead estimated at 89 per cent ‘ ' 356.
Materials, telephone, travel ' 50,
Fixed fee o ' 48,

Total bntima_ted cost - $854,

Reépectfully submitted,

25X1
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